

| BID TABULATION | | | | | | | | | | | | | | | | | | | |
|------------------------------------------|----------|---------------------------------------------------------------------------------------------------------------------------------------|------|----------|---------------------|---------------|-------------|-----------------------------------------------------------|-------------|-----------------------------------------------------------------|-------------|----------------------------------------------------------------|-------------|------------------------------------------------------------|------------|-------------------------------------------------------------|--------|--|--|
| S REMINGTON ROAD WATERLINE IMPROVEMENTS | | | | | | | | | | | | | | | | | | | |
| City of Bexley, Ohio | | | | | | | | | | | | | | | | | | | |
| Bids Opened: August 1st, 2025, 1:00 p.m. | | | | | | | | | | | | | | | | | | | |
| Ref. No. | Item No. | Description | Unit | Quantity | Engineer's Estimate | | | Strawser Paving Company | | Danbert, Inc. | | Elite Excavating Co. of Ohio | | Dbl Z Construction | | Decker Construction Company | | | |
| | | | | | | | | 1595 Frank Road Columbus, Ohio 43223 (614) 276-5273 | | 8077 Memorial Drive Plain City, Ohio 43064 (614) 873-4677 | | 4500 Snodgrass Road Mansfield, Ohio 44903 (419) 683-4200 | | 2550 Harrison Rd Columbus, Ohio 43204 (614) 274-2700 | | 3042 McKinley Ave Columbus, Ohio 43204 (614) 488-7958 | | | |
| | | | | | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | | | |
| | | S REMINGTON ROAD WATERLINE BASE BID | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| 1 | 201 | Clearing and Grubbing | LS | 1 | \$ 7,500.00 | \$ 7,500.00 | \$2,600.00 | \$2,600.00 | \$2,500.00 | \$2,500.00 | \$10,000.00 | \$10,000.00 | \$9,500.00 | \$9,500.00 | | | No Bid | | |
| 2 | 202 | Removal of Existing Water Valve Boxes Including 304 Backfill and Pavement Replacement 301 (10") | EA | 19 | \$ 800.00 | \$ 15,200.00 | \$900.00 | \$17,100.00 | \$1,547.37 | \$29,400.03 | \$450.00 | \$8,550.00 | \$1,000.00 | \$19,000.00 | | | No Bid | | |
| 3 | 202 | Pipe Removed, 12" Storm | LF | 10 | \$ 10.00 | \$ 100.00 | \$75.00 | \$750.00 | \$135.90 | \$1,359.00 | \$50.00 | \$500.00 | \$60.00 | \$600.00 | | | No Bid | | |
| 4 | 202 | Curb Inlet Manhole Removed | EA | 1 | \$ 1,500.00 | \$ 1,500.00 | \$1,000.00 | \$1,000.00 | \$1,153.59 | \$1,153.59 | \$600.00 | \$600.00 | \$600.00 | \$600.00 | | | No Bid | | |
| 5 | 203 | Removal of Unsuitable Base and Replacement w/ 305 Concrete Base, As Directed (Contingency for Trench Repair) | CY | 100 | \$ 400.00 | \$ 40,000.00 | \$250.00 | \$25,000.00 | \$410.23 | \$41,023.00 | \$320.00 | \$32,000.00 | \$425.00 | \$42,500.00 | | | No Bid | | |
| 6 | 203 | Removal of Unsuitable Base and Replacement w/ 304 Limestone Base, As Directed (Contingency for Trench Repair) | CY | 50 | \$ 100.00 | \$ 5,000.00 | \$100.00 | \$5,000.00 | \$228.36 | \$11,418.00 | \$100.00 | \$5,000.00 | \$150.00 | \$7,500.00 | | | No Bid | | |
| 7 | 207 | Temporary Erosion and Sediment Control | LS | 1 | \$ 10,000.00 | \$ 10,000.00 | \$3,000.00 | \$3,000.00 | \$2,250.53 | \$2,250.53 | \$6,000.00 | \$6,000.00 | \$6,000.00 | \$6,000.00 | | | No Bid | | |
| 8 | 253 | 7" 305 Concrete Base on Top of 304 Trench Backfill per Standard DWG BEX-UT-04 Type IIA | CY | 410 | \$ 400.00 | \$ 164,000.00 | \$290.00 | \$118,900.00 | \$436.88 | \$179,120.80 | \$375.00 | \$153,750.00 | \$350.00 | \$143,500.00 | | | No Bid | | |
| 9 | 253 | Asphalt Concrete Pavement Replacement for Water Line & Storm Sewer Trench - 3" 441 Type 1 Asphalt per Standard DWG BEX-UT-04 Type IIA | CY | 175 | \$ 430.00 | \$ 75,250.00 | \$375.00 | \$65,625.00 | \$440.04 | \$77,007.00 | \$400.00 | \$70,000.00 | \$573.16 | \$100,303.00 | | | No Bid | | |
| 10 | 407 | Tack Coat, NTSS.1M @ 0.10 gal/SY | GAL | 210 | \$ 5.00 | \$ 1,050.00 | \$4.50 | \$945.00 | \$76.50 | \$16,065.00 | \$10.00 | \$2,100.00 | \$4.00 | \$840.00 | | | No Bid | | |
| 11 | 604 | Type C Manhole (AA-S102), Per Plan | EA | 1 | \$ 5,000.00 | \$ 5,000.00 | \$9,000.00 | \$9,000.00 | \$7,448.75 | \$7,448.75 | \$4,500.00 | \$4,500.00 | \$5,400.00 | \$5,400.00 | | | No Bid | | |
| 12 | 604 | Curb Inlet Manhole Reconstruct to Grade | EA | 1 | \$ 2,000.00 | \$ 2,000.00 | \$1,300.00 | \$1,300.00 | \$5,011.04 | \$5,011.04 | \$2,000.00 | \$2,000.00 | \$1,200.00 | \$1,200.00 | | | No Bid | | |
| 13 | 609 | Remove and Replace Concrete Curb & Gutter for water main installation, Spot Work, T=6" | LF | 100 | \$ 75.00 | \$ 7,500.00 | \$75.00 | \$7,500.00 | \$99.00 | \$9,900.00 | \$115.00 | \$11,500.00 | \$75.00 | \$7,500.00 | | | No Bid | | |
| 14 | 614 | Maintaining Traffic | LS | 1 | \$ 30,000.00 | \$ 30,000.00 | \$25,000.00 | \$25,000.00 | \$23,511.65 | \$23,511.65 | \$30,000.00 | \$30,000.00 | \$95,000.00 | \$95,000.00 | | | No Bid | | |
| 15 | 616 | Water for Dust Control & Street Cleaning | MGAL | 30 | \$ 25.00 | \$ 750.00 | \$50.00 | \$1,500.00 | \$109.27 | \$3,278.10 | \$50.00 | \$1,500.00 | \$20.00 | \$600.00 | | | No Bid | | |
| 16 | 659 | Seeding & Mulching w/ 4" Topsoil | SY | 1,000 | \$ 30.00 | \$ 30,000.00 | \$27.00 | \$27,000.00 | \$7.00 | \$7,000.00 | \$20.00 | \$20,000.00 | \$20.00 | \$20,000.00 | | | No Bid | | |
| 17 | 659 | Water (for Seeded Areas) as Directed | MGAL | 40 | \$ 60.00 | \$ 2,400.00 | \$50.00 | \$2,000.00 | \$200.00 | \$8,000.00 | \$50.00 | \$2,000.00 | \$100.00 | \$4,000.00 | | | No Bid | | |
| 18 | 801 | 6" D.I. Water Main and Fittings (Class 53) Including 304 Limestone Backfill (For Fire Hydrants) | LF | 81 | \$ 200.00 | \$ 16,200.00 | \$220.00 | \$17,820.00 | \$265.30 | \$21,489.30 | \$200.00 | \$16,200.00 | \$210.00 | \$17,010.00 | | | No Bid | | |
| 19 | 801 | 6" D.I. Water Main and Fittings (Class 53) Including 304 Limestone Backfill | LF | 10 | \$ 200.00 | \$ 2,000.00 | \$400.00 | \$4,000.00 | \$698.77 | \$6,987.70 | \$600.00 | \$6,000.00 | \$400.00 | \$4,000.00 | | | No Bid | | |
| 20 | 801 | 8" D.I. Water Main and Fittings (Class 53) Including 304 Limestone Backfill | LF | 3,550 | \$ 180.00 | \$ 639,000.00 | \$165.00 | \$585,750.00 | \$189.51 | \$672,760.50 | \$197.00 | \$699,350.00 | \$222.00 | \$788,100.00 | | | No Bid | | |
| 21 | 801 | 12" D.I. Water Main and Fittings (Class 53) including 304 Limestone Backfill | LF | 100 | \$ 250.00 | \$ 25,000.00 | \$400.00 | \$40,000.00 | \$355.33 | \$35,533.00 | \$345.00 | \$34,500.00 | \$358.00 | \$35,800.00 | | | No Bid | | |
| 22 | 801 | 16" D.I. Water Main and Fittings (Class 53) including 304 Limestone Backfill | LF | 10 | \$ 700.00 | \$ 7,000.00 | \$900.00 | \$9,000.00 | \$1,575.14 | \$15,751.40 | \$1,000.00 | \$10,000.00 | \$1,500.00 | \$15,000.00 | | | No Bid | | |
| 23 | 801 | Chlorination and Testing per AWWA C651 by Contractor | LS | 1 | \$ 15,000.00 | \$ 15,000.00 | \$12,500.00 | \$12,500.00 | \$3,500.00 | \$3,500.00 | \$20,000.00 | \$20,000.00 | \$15,000.00 | \$15,000.00 | | | No Bid | | |
| 24 | 801 | Fittings, Increase/Decrease (Contingency) | LB | 600 | \$ 5.00 | \$ 3,000.00 | \$4.50 | \$2,700.00 | \$7.17 | \$4,302.00 | \$3.00 | \$1,800.00 | \$3.75 | \$2,250.00 | | | No Bid | | |
| 25 | 802 | 6" Valve and Appurtenances Including H.D. Valve Box | EA | 1 | \$ 2,500.00 | \$ 2,500.00 | \$2,100.00 | \$2,100.00 | \$1,942.01 | \$1,942.01 | \$2,500.00 | \$2,500.00 | \$2,500.00 | \$2,500.00 | | | No Bid | | |
| 26 | 802 | 8" Valve and Appurtenances Including H.D. Valve Box | EA | 15 | \$ 2,850.00 | \$ 42,750.00 | \$2,750.00 | \$41,250.00 | \$2,641.37 | \$39,620.55 | \$3,000.00 | \$45,000.00 | \$2,800.00 | \$42,000.00 | | | No Bid | | |
| 27 | 802 | 12" Valve and Appurtenances Including H.D. Valve Box | EA | 2 | \$ 3,500.00 | \$ 7,000.00 | \$4,660.00 | \$9,320.00 | \$4,876.09 | \$9,752.18 | \$6,000.00 | \$12,000.00 | \$4,900.00 | \$9,800.00 | | | No Bid | | |
| 28 | 802 | 8"x6" Anchor Tee & Valve Including H.D. Valve Box (For Fire Hydrants) | EA | 10 | \$ 3,000.00 | \$ 30,000.00 | \$2,600.00 | \$26,000.00 | \$2,787.18 | \$27,871.80 | \$3,000.00 | \$30,000.00 | \$2,800.00 | \$28,000.00 | | | No Bid | | |
| 29 | 805 | 3/4" Water Service Tap Transferred, Long, Type K Copper, Including New Curb Stop Box, Per Plan | EA | 64 | \$ 3,000.00 | \$ 192,000.00 | \$4,700.00 | \$300,800.00 | \$3,235.11 | \$207,047.04 | \$4,000.00 | \$256,000.00 | \$3,400.00 | \$217,600.00 | | | No Bid | | |
| 30 | 805 | 3/4" Water Service Tap Transferred, Short, Type K Copper, Including New Curb Stop Box, Per Plan | EA | 49 | \$ 2,500.00 | \$ 122,500.00 | \$2,500.00 | \$122,500.00 | \$2,546.57 | \$124,781.93 | \$3,500.00 | \$171,500.00 | \$3,000.00 | \$147,000.00 | | | No Bid | | |
| 31 | 805 | Upsize Water Service from 3/4" to 1" (Contingency) | EA | 20 | \$ 500.00 | \$ 10,000.00 | \$800.00 | \$16,000.00 | \$312.69 | \$6,253.80 | \$575.00 | \$11,500.00 | \$1,000.00 | \$20,000.00 | | | No Bid | | |

| BID TABULATION | | | | | | | | | | | | | | | | | | | | | |
|---------------------------------------------|----------|----------------------------------------------------------------------------------------------------------------------------------------------|------|------------|---------------------|----------------|-----------------------------------------|----------------|-------------|-----------------------------------------------|----------------|----------------|----------------------------------------------|----------------|------------|------------------------------------------|------------------|------------|-------------------------------------------|--------|--|
| S REMINGTON ROAD WATERLINE IMPROVEMENTS | | | | | | | | | | | | | | | | | | | | | |
| City of Bexley, Ohio | | | | | | | | | | | | | | | | | | | | | |
| Bids Opened: August 1st, 2025, 1:00 p.m. | | | | | | | | | | | | | | | | | | | | | |
| Ref. No. | Item No. | Description | Unit | Quantity | Engineer's Estimate | | Strawser Paving Company | | | Danbert, Inc. | | | Elite Excavating Co. of Ohio | | | Dbl Z Construction | | | Decker Construction Company | | |
| | | | | | | | 1595 Frank Road Columbus, Ohio 43223 | | | 8077 Memorial Drive Plain City, Ohio 43064 | | | 4500 Snodgrass Road Mansfield, Ohio 44903 | | | 2550 Harrison Rd Columbus, Ohio 43204 | | | 3042 McKinley Ave Columbus, Ohio 43204 | | |
| | | | | | (614) 276-5273 | | | (614) 873-4677 | | | (419) 683-4200 | | | (614) 274-2700 | | | (614) 488-7958 | | | | |
| Unit Price | | Item Total | | Unit Price | | Item Total | | Unit Price | | Item Total | | Unit Price | | Item Total | | Unit Price | | Item Total | | | |
| | | | | | | | | | | | | | | | | | | | | | |
| 32 | 805 | Building including connection to Meter by licensed plumber, by directional boring, not to exceed 50 lineal feet per each | EA | 3 | \$ 4,000.00 | \$ 12,000.00 | \$9,000.00 | \$27,000.00 | \$3,930.19 | \$11,790.57 | \$3,500.00 | \$10,500.00 | \$6,000.00 | \$18,000.00 | | | | | No Bid | | |
| 33 | 805 | Install Additional Water Service Pipe, 3/4" Type K, from Curb Stop to yard area behind walk by directional boring, as directed (Contingency) | LF | 200 | \$ 55.00 | \$ 11,000.00 | \$100.00 | \$20,000.00 | \$26.19 | \$5,238.00 | \$45.00 | \$9,000.00 | \$40.00 | \$8,000.00 | | | | | No Bid | | |
| 34 | 808 | Cut & Cap Existing 6" Water Main | EA | 6 | \$ 1,250.00 | \$ 7,500.00 | \$1,600.00 | \$9,600.00 | \$1,024.09 | \$6,144.54 | \$2,500.00 | \$15,000.00 | \$1,400.00 | \$8,400.00 | | | | | No Bid | | |
| 35 | 808 | Cut & Cap Existing 8" Water Main | EA | 2 | \$ 1,250.00 | \$ 2,500.00 | \$1,650.00 | \$3,300.00 | \$1,088.92 | \$2,177.84 | \$3,500.00 | \$7,000.00 | \$1,700.00 | \$3,400.00 | | | | | No Bid | | |
| 36 | 808 | Cut & Cap Existing 16" Water Main | EA | 2 | \$ 2,000.00 | \$ 4,000.00 | \$2,100.00 | \$4,200.00 | \$2,777.55 | \$5,555.10 | \$6,000.00 | \$12,000.00 | \$2,500.00 | \$5,000.00 | | | | | No Bid | | |
| 37 | 809 | Fire Hydrant, per Plan (minimum 5' depth of bury) | EA | 10 | \$ 6,000.00 | \$ 60,000.00 | \$6,900.00 | \$69,000.00 | \$5,293.39 | \$52,933.90 | \$5,500.00 | \$55,000.00 | \$6,300.00 | \$63,000.00 | | | | | No Bid | | |
| 38 | 809 | Fire Hydrant, Removed and Delivered to City Service Department | EA | 9 | \$ 1,500.00 | \$ 13,500.00 | \$1,250.00 | \$11,250.00 | \$1,611.39 | \$14,502.51 | \$1,000.00 | \$9,000.00 | \$1,000.00 | \$9,000.00 | | | | | No Bid | | |
| 39 | 810 | 6" or 12" Fire Hydrant Extensions (Contingency) | EA | 10 | \$ 1,000.00 | \$ 10,000.00 | \$800.00 | \$8,000.00 | \$1,269.20 | \$12,692.00 | \$500.00 | \$5,000.00 | \$700.00 | \$7,000.00 | | | | | No Bid | | |
| 40 | 811 | Increase or Decrease in Excavation and 304 Backfill | CY | 100 | \$ 70.00 | \$ 7,000.00 | \$100.00 | \$10,000.00 | \$61.65 | \$6,165.00 | \$60.00 | \$6,000.00 | \$65.00 | \$6,500.00 | | | | | No Bid | | |
| 41 | 901 | 18" Polypropylene (ASTM 3212) Pipe with Watertight Joints with Item 912 Compacted Granular Material and Type I Bedding | LF | 17 | \$ 170.00 | \$ 2,890.00 | \$200.00 | \$3,400.00 | \$274.68 | \$4,669.56 | \$250.00 | \$4,250.00 | \$200.00 | | \$3,400.00 | | | | | No Bid | |
| Miscellaneous & Contingency | | | | | | | | | | | | | | | | | | | | | |
| 42 | SPEC | Pre-Locate Existing Utilities (Contingency) | EA | 5 | \$ 900.00 | \$ 4,500.00 | \$1,250.00 | \$6,250.00 | \$816.26 | \$4,081.30 | \$750.00 | \$3,750.00 | \$700.00 | \$3,500.00 | | | | | No Bid | | |
| 43 | 802 | Remove & Replace Existing 6" Valve and Appurtenances Including H.D. Valve Box (Contingency, As Directed) | EA | 2 | \$ 2,500.00 | \$ 5,000.00 | \$6,000.00 | \$12,000.00 | \$6,522.97 | \$13,045.94 | \$5,300.00 | \$10,600.00 | \$3,500.00 | \$7,000.00 | | | | | No Bid | | |
| 44 | SPEC | 6" Linestop (Contingency, As Directed) | EA | 1 | \$ 10,000.00 | \$ 10,000.00 | \$10,500.00 | \$10,500.00 | \$20,623.71 | \$20,623.71 | \$8,700.00 | \$8,700.00 | \$10,000.00 | \$10,000.00 | | | | | No Bid | | |
| 45 | 1001 | Remove & Replace Street Light Pull Box, Complete (Charles) | EA | 1 | \$ 600.00 | \$ 600.00 | \$4,700.00 | \$4,700.00 | \$5,436.00 | \$5,436.00 | \$5,600.00 | \$5,600.00 | \$5,436.00 | \$5,436.00 ? | | | | | No Bid | | |
| 46 | 614 | Temporary Asphalt for Maintenance of Traffic, as Directed by Engineer | CY | 20 | \$ 310.00 | \$ 6,200.00 | \$300.00 | \$6,000.00 | \$2.00 | \$40.00 | \$375.00 | \$7,500.00 | \$250.00 | \$5,000.00 | | | | | No Bid | | |
| 47 | Spec. | Hydro Excavate for Water Service Reconnections, as Directed by Engineer | EA | 20 | \$ 500.00 | \$ 10,000.00 | \$275.00 | \$5,500.00 | \$693.35 | \$13,867.00 | \$500.00 | \$10,000.00 | \$350.00 | \$7,000.00 | | | | | No Bid | | |
| 48 | 605 | Remove and Replace 4" UD Pipe (Contingency) | LF | 100 | \$ 20.00 | \$ 2,000.00 | \$30.00 | \$3,000.00 | \$109.46 | \$10,946.00 | \$25.00 | \$2,500.00 | \$15.00 | \$1,500.00 | | | | | No Bid | | |
| 49 | SPEC | Remove & Replace Concrete Base and Banding for Brick Crosswalk (water main installation) per plan, Main Street | SY | 3 | \$ 500.00 | \$ 1,500.00 | \$2,400.00 | \$7,200.00 | \$1,918.01 | \$5,754.03 | \$2,200.00 | \$6,600.00 | \$1,000.00 | \$3,000.00 | | | | | No Bid | | |
| 50 | SPEC | Remove & Replace Brick Pavers on bituminous setting bed per plan for Crosswalk (water main installation), Main Street | SY | 3 | \$ 300.00 | \$ 900.00 | \$450.00 | \$1,350.00 | \$750.00 | \$2,250.00 | \$450.00 | \$1,350.00 | \$700.00 | \$2,100.00 | | | | | No Bid | | |
| 51 | Spec. | Force Account | EA | 1 | \$90,000.00 | \$ 90,000.00 | \$90,000.00 | \$90,000.00 | \$90,000.00 | \$90,000.00 | \$90,000 | \$90,000.00 | \$90,000.00 | \$90,000.00 | | | | | No Bid | | |
| S REMINGTON ROAD WATERLINE BID TOTALS | | | | | | \$1,772,290.00 | | \$1,815,210.00 | | \$1,890,952.70 | | \$1,955,700.00 | | \$2,074,339.00 | | | | No Bid | | | |
| Contractor's Total | | | | | | | | | | | | | | | | | \$2,074,903.00 ? | | | | |
| ALTERNATE 1 BID- STREET LIGHTING BID | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | |
| 1 | 1001 | Remove & Replace Street Light Poles w/Luminare, on Existing Foundation, Complete Including New Wiring, Connector Kits, and Anchor Bolts | EA | 16 | \$7,000.00 | \$112,000.00 | No Bid | No Bid | \$8,063.00 | \$129,008.00 | \$7,500.00 | \$120,000.00 | \$8,200.00 | \$131,200.00 | | | | | No Bid | | |
| S REMINGTON ROAD STREET LIGHTING BID TOTALS | | | | | | \$112,000.00 | | No Bid | | \$129,008.00 | | \$120,000.00 | | \$131,200.00 | | | | No Bid | | | |
| Contractor's Total | | | | | | | | | | | | | | | | | \$117,600.00 ? | | | | |

| BID TABULATION | | | | | | | | | | | | | | | | |
|------------------------------------------|----------|-------------|------|----------|---------------------|------------|--------------------------------------------------------------------|------------|----------------------------------------------------------------|------------|------------------------------------------------------------------------------|------------|----------------------------------------------------------------|------------|--------------------------------------------------------------------------|--|
| S REMINGTON ROAD WATERLINE IMPROVEMENTS | | | | | | | | | | | | | | | | |
| City of Bexley, Ohio | | | | | | | | | | | | | | | | |
| Bids Opened: August 1st, 2025, 1:00 p.m. | | | | | | | | | | | | | | | | |
| Ref. No. | Item No. | Description | Unit | Quantity | Engineer's Estimate | | Strawser Paving Company 1595 Frank Road Columbus, Ohio 43223 | | Danbert, Inc. 8077 Memorial Drive Plain City, Ohio 43064 | | Elite Excavating Co. of Ohio 4500 Snodgrass Road Mansfield, Ohio 44903 | | Dbl Z Construction 2550 Harrison Rd Columbus, Ohio 43204 | | Decker Construction Company 3042 McKinley Ave Columbus, Ohio 43204 | |
| | | | | | (614) 276-5273 | | (614) 873-4677 | | (419) 683-4200 | | (614) 274-2700 | | (614) 488-7958 | | | |
| | | | | | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | Unit Price | Item Total | | |

| | | S REMINGTON ROAD STREET RESURFACING BID | | | | | | | | | | | | | | |
|------------------------------------------------|---------|----------------------------------------------------------------------------------------------------------------------------------|-----|-------|-------------|--------------|------------|--------------|--|--------|--|--------|--|--------|------------|--------------|
| 1 | 203 | Removal of Unsuitable Base by milling and Replacement w/ 441 Type 2 Asphalt, As Directed (Contingency) | CY | 100 | \$ 440.00 | \$44,000.00 | \$400.00 | \$40,000.00 | | No Bid | | No Bid | | No Bid | \$736.55 | \$73,655.00 |
| 2 | 204 | Proof Rolling | HR | 2 | \$ 200.00 | \$400.00 | \$400.00 | \$800.00 | | No Bid | | No Bid | | No Bid | \$150.00 | \$300.00 |
| 3 | 254 | Pavement Planing, Per Plan | SY | 8440 | \$ 4.50 | \$37,980.00 | \$3.70 | \$31,228.00 | | No Bid | | No Bid | | No Bid | \$4.69 | \$39,583.60 |
| 4 | 255 | Remove and Replace Existing Alley Approach and Sidewalk, T=8", Class MS Concrete, per BEX-ST-01 Std Dwg, As Directed | SY | 40 | \$ 150.00 | \$6,000.00 | \$200.85 | \$8,034.00 | | No Bid | | No Bid | | No Bid | \$239.75 | \$9,590.00 |
| 5 | 255 | Remove and Replace Existing Driveway Approach and Sidewalk, T=6", Class MS Concrete, per BEX-ST-03 Std Dwg, As Directed | SY | 40 | \$ 150.00 | \$6,000.00 | \$209.98 | \$8,399.20 | | No Bid | | No Bid | | No Bid | \$227.30 | \$9,092.00 |
| 6 | 407 | Tack Coat, NTSS.1M @ 0.10 gal/SY | GAL | 844 | \$ 5.00 | \$4,220.00 | \$3.00 | \$2,532.00 | | No Bid | | No Bid | | No Bid | \$5.10 | \$4,304.40 |
| 7 | SS 1510 | Sami Seal with Polymerized Binder | SY | 8,440 | \$ 4.50 | \$37,980.00 | \$4.55 | \$38,402.00 | | No Bid | | No Bid | | No Bid | \$5.00 | \$42,200.00 |
| 8 | 441 | Asphalt Concrete Type 1 Surface, 1.5", PG 64-22 | CY | 370 | \$ 260.00 | \$96,200.00 | \$298.00 | \$110,260.00 | | No Bid | | No Bid | | No Bid | \$288.30 | \$106,671.00 |
| 9 | 604 | Curb Inlet Reconstructed to Grade (AA-S120), As Directed | EA | 4 | \$ 1,500.00 | \$6,000.00 | \$1,042.27 | \$4,169.08 | | No Bid | | No Bid | | No Bid | \$3,312.55 | \$13,250.20 |
| 10 | 608 | Remove and Replace 4" or 6" thick Concrete Curb Ramp and Sidewalk, Class S, Per BEX-ST-13 Std Drawing, Spot Work As Directed | SF | 2500 | \$ 14.00 | \$35,000.00 | \$14.50 | \$36,250.00 | | No Bid | | No Bid | | No Bid | \$18.51 | \$46,275.00 |
| 11 | 608 | Detectable Warning System, Cast Iron Neenah Foundry or Approved Equal per BEX-ST-12.1 Std Drawing | SF | 200 | \$ 80.00 | \$16,000.00 | \$81.85 | \$16,370.00 | | No Bid | | No Bid | | No Bid | \$82.28 | \$16,456.00 |
| 12 | 608 | Detectable Warning System Pinehall Brick or Approved Equal | SF | 20 | \$ 50.00 | \$1,000.00 | \$47.50 | \$950.00 | | No Bid | | No Bid | | No Bid | \$44.10 | \$882.00 |
| 13 | 609 | Remove and Replace Concrete Curb & Gutter, Spot Work, T=6" | LF | 300 | \$ 55.00 | \$16,500.00 | \$72.00 | \$21,600.00 | | No Bid | | No Bid | | No Bid | \$63.26 | \$18,978.00 |
| 14 | 609 | Remove and Replace Concrete Curb & Gutter, Spot Work, T=8" | LF | 50 | \$ 60.00 | \$3,000.00 | \$73.50 | \$3,675.00 | | No Bid | | No Bid | | No Bid | \$76.63 | \$3,831.50 |
| 15 | 630 | Street Sign w/ Support, Complete | EA | 8 | \$ 300.00 | \$2,400.00 | \$610.00 | \$4,880.00 | | No Bid | | No Bid | | No Bid | \$621.50 | \$4,972.00 |
| 16 | 630 | School Crosswalk Sign Including Ground Mounted Support and "Ahead" Placard W16-9P , Complete | EA | 3 | \$ 650.00 | \$1,950.00 | \$725.00 | \$2,175.00 | | No Bid | | No Bid | | No Bid | \$533.50 | \$1,600.50 |
| 17 | 630 | School Crosswalk Sign Including Ground Mounted Support and "Arrow" Placard W16-7PL/R , Complete | EA | 4 | \$ 650.00 | \$2,600.00 | \$725.00 | \$2,900.00 | | No Bid | | No Bid | | No Bid | \$533.50 | \$2,134.00 |
| 18 | 630 | End School Speed Limit Sign Including Ground Mounted Support, Complete | EA | 4 | \$ 600.00 | \$2,400.00 | \$635.00 | \$2,540.00 | | No Bid | | No Bid | | No Bid | \$484.00 | \$1,936.00 |
| 19 | 630 | Do Not Enter Sign Including Ground Mounted Support, Complete | EA | 1 | \$ 600.00 | \$600.00 | \$665.00 | \$665.00 | | No Bid | | No Bid | | No Bid | \$484.00 | \$484.00 |
| 20 | 630 | 20 MPH Speed Limit Sign Including Ground Mounted Support S5-H1, Complete | EA | 4 | \$ 650.00 | \$2,600.00 | \$635.00 | \$2,540.00 | | No Bid | | No Bid | | No Bid | \$484.00 | \$1,936.00 |
| 21 | 630 | 25 MPH Speed Limit Sign Including Ground Mounted Support, Complete | EA | 2 | \$ 650.00 | \$1,300.00 | \$635.00 | \$1,270.00 | | No Bid | | No Bid | | No Bid | \$484.00 | \$968.00 |
| 22 | 630 | Stop Sign, 30", Including Ground Mounted Support and "All Way" Placard R1-3-18 per Bexley Std. Dwg. BEX-MIS-01 Std Dwg, Complete | EA | 14 | \$ 800.00 | \$11,200.00 | \$575.00 | \$8,050.00 | | No Bid | | No Bid | | No Bid | \$533.50 | \$7,469.00 |
| 23 | 630 | Remove and Reinstall existing "No Turn" signs on new stop sign supports at Mound and Remington | EA | 4 | \$ 100.00 | \$400.00 | \$135.00 | \$540.00 | | No Bid | | No Bid | | No Bid | \$462.00 | \$1,848.00 |
| 24 | 644 | Stop Bars, 24" White | LF | 160 | \$ 12.00 | \$1,920.00 | \$12.25 | \$1,960.00 | | No Bid | | No Bid | | No Bid | \$12.86 | \$2,057.60 |
| 25 | 644 | Crosswalks, 8" White | LF | 160 | \$ 6.00 | \$960.00 | \$4.50 | \$720.00 | | No Bid | | No Bid | | No Bid | \$4.72 | \$755.20 |
| 26 | 644 | Crosswalks and Yield Line, 12" White | LF | 750 | \$ 7.00 | \$5,250.00 | \$6.00 | \$4,500.00 | | No Bid | | No Bid | | No Bid | \$6.30 | \$4,725.00 |
| 27 | 644 | Crosswalks, 24" White | LF | 160 | \$ 12.00 | \$1,920.00 | \$12.25 | \$1,960.00 | | No Bid | | No Bid | | No Bid | \$12.86 | \$2,057.60 |
| 28 | 644 | Word "SCHOOL", 72" White | Ea | 1 | \$ 900.00 | \$900.00 | \$880.00 | \$880.00 | | No Bid | | No Bid | | No Bid | \$924.00 | \$924.00 |
| 29 | 644 | Yield Markings, 36" Triangle, White | EA | 10 | \$ 150.00 | \$1,500.00 | \$65.00 | \$650.00 | | No Bid | | No Bid | | No Bid | \$68.25 | \$682.50 |
| 30 | 644 | Double Yellow Center Line, 4" | LF | 430 | \$ 5.00 | \$2,150.00 | \$3.50 | \$1,505.00 | | No Bid | | No Bid | | No Bid | \$3.67 | \$1,578.10 |
| 31 | SPEC | Remove and Reset Limestone Retaining Wall per BEX-MIS-03 Std Dwg | SF | 300 | \$ 110.00 | \$33,000.00 | \$72.00 | \$21,600.00 | | No Bid | | No Bid | | No Bid | \$75.60 | \$22,680.00 |
| S REMINGTON ROAD STREET RESURFACING BID TOTALS | | | | | | \$383,330.00 | | \$382,004.28 | | No Bid | | No Bid | | No Bid | | \$443,876.20 |

| | | | | | |
|-------------------------------------------------------------------------------|------------------------------------------|---------------------------------|--------------------------------------------------|--------------------------------------|------------------------------|
| Contractor: | Strawser Paving Company | Danbert, Inc. | Elite Excavating Co. of Ohio | Dbl Z Construction | Decker Construction Company |
| All required documents submitted | Yes | No | Yes | Yes | Yes |
| Proposal Completed Correctly | Yes | Yes | Yes | Yes | Yes |
| All spaces filled in properly | No-Bid Alt No. 1 | Yes | Yes | Yes | Yes |
| Bid Addendums Acknowledged | Yes | Yes | Yes | Yes | Yes |
| Total Price Checked | Yes | Yes | Yes | No | Yes |
| Non-collusion Affidavit Completed | Yes | Yes | Yes | Yes | Yes |
| Corporation Affidavit Completed (if applicable) | Yes | Yes | Yes | Yes | Yes |
| Affidavit of Personal Property Tax Liability Completed | Yes | Yes | Yes | Yes | Yes |
| Auditor of State- Unresolved Findings for Recovery Certified Search Completed | Yes | Did Not Perform Check | Did Not Perform Check | Did Not Perform Check | Did Not Perform Check |
| Bid Guaranty and Contract Bond Completed | Yes | Yes | Yes | Yes | Yes |
| Detailed Statement of Qualifications Included | Yes | Yes | Yes | Yes | Yes |
| Sub-Contractors List Included | Yes | Yes | Yes | Yes | Yes |
| EDGE Goal of 5% Compliance | Yes | Yes | No-Did not request waiver | Yes | Yes |
| Campaign Contributions Affidavit Completed | Yes | Yes | Yes | Yes | Yes |
| EEO Certificate of Compliance, State of Ohio | Yes | Yes | Yes | No | Yes |
| Bond Amount | Amount of Bid | Amount of Bid | Amount of Bid | Amount of Bid | Amount of Bid |
| Bonding Agency | Fidelity and Deposit Company of Maryland | Hartford Fire Insurance Company | Travelers Casualty and Surety Company of America | Atlantic Specialty Insurance Company | Cincinnati Insurance Company |
| A.M. Best Rating | A | A | A | A | A |

| | | | | | Engineer's Estimate: | Strawser Paving Company | | | | Danbert, Inc. | | | | Elite Excavating Co. of Ohio | | | | Dbl Z Construction | | | | Decker Construction Company | | | |
|---------------------------------------------------------|--|--|--|--|----------------------|-------------------------|----------------|--|-------|----------------|--|-------|----------------|------------------------------|-------|----------------|--|--------------------|--|--|--|-----------------------------|--|--|--|
| | | | | | | % O/(U) | | | | % O/(U) | | | | % O/(U) | | | | % O/(U) | | | | % O/(U) | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | |
| S REMINGTON ROAD WATERLINE BASE BID TOTAL = | | | | | \$1,772,290.00 | 2.4% | \$1,815,210.00 | | 6.7% | \$1,890,952.70 | | 10.3% | \$1,955,700.00 | | 17.0% | \$2,074,339.00 | | | | | | No Bid | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | |
| ALT BID 1- S REMINGTON ROAD STREET LIGHTING BID TOTAL = | | | | | \$112,000.00 | | No Bid | | 15.2% | \$129,008.00 | | 7.1% | \$120,000.00 | | 17.1% | \$131,200.00 | | | | | | No Bid | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | |
| S REMINGTON ROAD STREET RESURFACING BID TOTAL= | | | | | \$383,330.00 | -0.35% | \$382,004.28 | | | No Bid | | | No Bid | | | No Bid | | 15.8% | | | | \$443,876.20 | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | |