

TEAM EJP W.Carrollton, OH
145 S ALEX ROAD
WEST CARROLLTON, OH

45449

Telephone: 937-847-2665

1/05/23 Bid ID: 5496898 BEXLEY OHIO CHELSEA AVE WATER MAIN Bid expires on 02/05/23 Page 1

Quantity	Sell Per	Description	Unit Price	Extended Price
----------	----------	-------------	------------	----------------

ON BEHALF OF TEAM E.J.PRESCOTT, TEAM S.E.P. IS PLEASED TO PRESENT THE FOLLOWING MATERIALS QUOTATION AS OUR INTERPRETATION OF THIS PROJECT'S CONTRACT DOCUMENT SPECIFICATIONS AND DRAWINGS. IT IS THE RESPONSIBILITY OF THE CUSTOMER TO VERIFY THEIR OWN FINAL QUANTITIES AND INTERPRETATION OF THE PROJECT MATERIALS SPECIFICATIONS.

DUE TO CURRENT CIRCUMSTANCES THAT ARE BEYOND OUR CONTROL, MATERIALS PRICING AND LEAD TIMES ARE SUBJECT TO CHANGE WITHOUT NOTICE AND MAY HAVE TO BE CHANGED TO ACTUAL COSTS AT TIME OF SHIPMENT. ALL MATERIALS PRICING INCLUDED IN THIS PROPOSAL REFLECTS THE ENTIRE SCOPE OF MATERIALS FOR THIS PROJECT. ANY CHANGE IN MATERIALS OR PROJECT SCOPE MAY BE SUBJECT TO REPRICING.

CURRENT LEAD TIMES ON DI PIPE IN 6", 8", & 12" DIAMETER ARE CURRENTLY 40-45 WEEKS AFTER RECEIPT OF ORDER. OTHER DIAMETERS OR PIPE CONTAINING SPECIALTY JOINTS, LININGS, OR COATINGS CARRY LONGER LEAD TIMES THAT WILL BE PROVIDED AT TIME OF ORDER UNLESS OTHERWISE NOTED ON THIS PROPOSAL

FREIGHT TERMS AND LEAD TIMES ARE SUBJECT TO CHANGE DUE TO CURRENT MARKET AND MANUFACTURING AVAILABILITY. ALL FREIGHT ESTIMATES ARE PROVIDED AS ONLY ESTIMATES. CUSTOMER WILL BE CHARGED ACTUAL FREIGHT COST AT TIME OF SHIPMENT. TEAM EJP IS IN NO WAY RESPONSIBLE TO INCUR ANY COSTS OR BACK CHARGES THAT MAY BE ASSOCIATED WITH PROJECT SCHEDULING CONFLICTS OR DEADLINES RESULTING IN DELAYS FROM MANUFACTURING OR TRANSPORTATION.

TEAM EJP W.Carrollton, OH
145 S ALEX ROAD
WEST CARROLLTON, OH

45449

Telephone: 937-847-2665

1/05/23 Bid ID: 5496898 BEXLEY OHIO CHELSEA AVE WATER MAIN Bid expires on 02/05/23 Page 2

Quantity	Sell Per	Description	Unit Price	Extended Price
----------	----------	-------------	------------	----------------

WE HOPE THIS PROPOSAL ASSISTS YOU IN YOUR PROJECT COSTING. WE ARE AVAILABLE TO ANSWER ANY QUESTIONS REGARDING THIS PROPOSAL THAT YOU MAY HAVE. WE UNDERSTAND THAT THESE ARE VERY TRYING TIMES AND PLEASE KNOW THAT TEAM E.J.PRESCOTT IS ALWAYS COMMITTED TO DOING EVERYTHING WE CAN TO ASSIST IN MAKING YOUR PROJECT A SUCCESS.

PAYMENT TERMS ARE NET 30 DAYS FROM DATE OF INVOICE.

ALL NON-STOCK ITEMS ARE NON-RETURNABLE AND NON-CANCELLABLE AND NO CREDIT WILL BE OFFERED.

TEAM EJP IS NOT ABLE TO CERTIFY PRODUCT COMPLIANCE FOR AMERICAN IRON & STEEL PRODUCTS, AND DOES NOT ACCEPT ANY LIABILITY FOR ANY STATEMENTS MADE BY MANUFACTURER THAT ARE LATER DETERMINED TO BE FALSE.

SAFETY IS ALWAYS OUR PRIORITY AND THE CUSTOMER MUST ENSURE ALL SITE CONDITIONS MEET OR EXCEED CURRENT OSHA REGULATIONS. TEAM E.J.P. SERVICE TECHNICIANS, UNDER NO CIRCUMSTANCES, WILL ENTER ANY SITE, TRENCH, CONFINED SPACE, OR ANY OTHER HAZARDOUS OR UNSAFE ENVIRONMENT AND RESERVES THE RIGHT TO DECLINE ENTRY, WORK OR COMPLETION OF EXPECTED WORK IF ANY VIOLATION OF CURRENT OSHA REGULATIONS OR OTHER DANGEROUS HAZARDS ARE FOUND.

Continued Next Page

TEAM EJP W.Carrollton, OH
145 S ALEX ROAD
WEST CARROLLTON, OH

45449

Telephone: 937-847-2665

Bid expires on 02/05/23
Page 3

1/05/23 Bid ID: 5496898 BEXLEY OHIO CHELSEA AVE WATER MAIN

Quantity	Sell Per	Description	Unit Price	Extended Price
1	EA	***** *DUCTILE IRON PIPE PRICING IS A* *CURRENT PRICE ESTIMATE ONLY * *CUSTOMER TO BE CHARGED ACTUAL * *PRICING AT TIME OF SHIPMENT * *****	.00	.00
2800	FT	8 FST PIPE DUCTILE 53 CL	57.16	160,048.00
100	FT	6 FST PIPE DUCTILE 53 CL	39.73	3,973.00
800	FT	12 FST PIPE DUCTILE 53 CL	93.39	74,712.00

MANUFACTURER ESTIMATING 50 WEEK
LEAD TIME ON PIPE

Subtotal: 238,733.00
Tax: .00
Bid Total: 238,733.00